

Solicitation summary (2146)

Details

Reference number: 2019-36

Procedure: Sealed without Preselection

Description:

BID DOCUMENTS

To see the full details of this solicitation you will need to select the '**PARTICIPATE**' below. You will be prompted to login to your Negometrix account. If you do not have an account you can create one at no cost. If you select '**PARTICIPATE**' you are not obligated to submit an offer to this solicitation. However, you will need to participate in order to access all bid documents.

GENERAL INFORMATION

The Town of Palm Beach is seeking a qualified consultant who will collect/review all available data. Based on the data collected and analyzed, the selected consultant will develop a suite of alternatives for water supply and identify water distribution options.

PRE-PROPOSAL CONFERENCE

A "**NON-MANDATORY**" pre-proposal meeting/site visit will be held on:
Date/Time: **Wednesday, September 25, 2019 at 10:00 am.**

Location:

Public Works Building
Meeting Room
951 Okeechobee Road
West Palm Beach, Florida 33401

QUESTION DEADLINE

The deadline for questions is SEVEN (7) CALENDAR DAYS before the end of the Offer Phase (due date).

Questions should be submitted through this software platform using the Question & Answer feature.

The Town may provide written addenda up to FIVE (5) calendar days before the date fixed for receiving the bid proposals. Any oral explanation(s) given before the bid opening will not be binding.

DESIGNATED PROCUREMENT REPRESENTATIVE

The Designated Procurement Representative for this Solicitation is:
Eric Shibley
eshibley@townofpalmbeach.com
(561) 227-7009

ALL communications regarding this solicitation will be handled by this Town representative.

ASSISTANCE & SUPPORT

Attached below is a file titled 'Getting Started in Negometrix - Supplier Guide'. This file will provide useful information on how Suppliers use the system to obtain the solicitation information and submit their own Solicitation Response. Suppliers may also contact the Negometrix support desk at the number provided.

NEGOMETRIX SUPPORT

(Technical) Assistance (Mon - Fri: 8 am to 6 pm)
Negometrix Service Desk
Telephone: (724) 888-5294
Email: servicedesk@negometrix.com

Awarded supplier(s)

- Kimley-Horn and Associates, Inc. (Kimley-Horn and Associates, Inc.)

Offers/Applications from suppliers

- **Suppliers** (Number of suppliers: 17)
 - Construction Journal
 - Participant since : Oct 17 2019 10:22:22 AM
 - Baxter & Woodman, Inc.
 - Participant since : Sep 18 2019 6:10:52 PM
 - Removed on : Oct 14 2019 10:50:14 AM
 - Jacobs
 - Participant since : Oct 2 2019 11:42:52 AM
 - EHS Support LLC
 - Participant since : Sep 30 2019 4:41:20 PM
 - Rummel, Klepper & Kahl, LLP (RK&K)
 - Participant since : Sep 25 2019 2:30:40 PM
 - Collective Water Resources, LLC
 - Participant since : Sep 25 2019 12:54:37 PM
 - Calvin, Giordano & Associates, Inc
 - Participant since : Sep 23 2019 9:07:52 AM
 - Stantec Consulting Services Inc.
 - Participant since : Sep 20 2019 10:37:38 AM
 - Jones Edmunds & Associate, Inc.
 - Participant since : Sep 19 2019 11:58:49 AM
 - CraigASmith & Associates
 - Participant since : Sep 18 2019 5:16:45 PM
 - CES Consultants, Inc.
 - Participant since : Sep 18 2019 8:42:45 AM
 - Hazen and Sawyer
 - Participant since : Sep 18 2019 8:04:47 AM
 - Kimley-Horn and Associates, Inc.
 - Participant since : Sep 18 2019 7:32:14 AM
 - Chen Moore and Associates
 - Participant since : Sep 18 2019 7:00:10 AM
 - Dover Engineering
 - Participant since : Sep 17 2019 4:23:38 PM
 - Engenuity Group, Inc.
 - Participant since : Sep 17 2019 4:20:21 PM
 - CPM North America, PLLC
 - Participant since : Sep 17 2019 4:19:06 PM
- **Offer phase** (Number of offers in phase: 1)
 - Kimley-Horn and Associates, Inc. (Kimley-Horn and Associates, Inc.) Time and date of submitting: Oct 18 2019 11:28:28 AM
- **Evaluation** (Number of offers in phase: 1)
 - Kimley-Horn and Associates, Inc. (Kimley-Horn and Associates, Inc.)
- **Awarding** (Number of offers in phase: 1)
 - Kimley-Horn and Associates, Inc. (Kimley-Horn and Associates, Inc.)

Schedule

Name	Type	Start date	End date	Responsible person
Creation date	Date	Sep 6 2019 3:05 PM	—	Public Works Palm Beach
Preparation	Phase	Sep 6 2019 3:05 PM	Sep 17 2019 4:00 PM	
Offer phase	Phase	Sep 17 2019 4:00 PM	Oct 18 2019 2:00 PM	
Evaluation	Phase	Oct 18 2019 2:00 PM	Dec 10 2019 2:00 PM	
Award phase	Date	Dec 10 2019 2:00 PM	—	

Results

• Offer phase (Sep 17 2019 - Oct 18 2019)

Result

Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Quality score	Allowed to next phase
1	Kimley-Horn and Associates, Inc.	—	—	3	6	—	—	0%	Yes

• Evaluation

Result

Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Quality score	Allowed to next phase
1	Kimley-Horn and Associates, Inc.	—	—	3	6	—	—	0%	Yes

• Awarding

Result

Rank	Name	Knockouts	unanswered question(s)	Uploads missed	Incomplete evaluations	Unanswered buyer questions	Price	Quality score
1	Kimley-Horn and Associates, Inc.	—	—	3	6	—	—	0%

Contracts

Contract	Contract manager	Contracted value	Supplier	Category	Contract template	Start date	End date
RFQ No. 2019-36 - Water Supply Feasibility Study	Public Works Palm Beach	—	 kimley-horn.com	Engineering	Solicitations Contracts	Dec 10 2019	Dec 9 2022

Comments

No comments