



Larry Hogan  
Governor

Michael J. Frenz  
Executive Director

**Members**

Thomas E. Kelso  
Chairman

Leonard J. Attman  
Joseph C. Bryce  
Gary L. Mangum  
Manervia W. Riddick  
James T. Smith, Jr.  
Jodi C. Stanalonis

**Procurement**

**John F. Samoryk**  
Vice President

**ADDENDUM No. 3**  
**Sprinkler System Maintenance and Testing**  
**Camden Yards Sports Complex**  
**MSA Project No. 19-061**

**Date Issued:** June 5, 2019

This Addendum is hereby made a part of the Contract Documents dated May 7, 2019 on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this work. **This form should be acknowledged below and submitted with the Bids.**

This Addendum incorporates the following items:

1. Questions and Answers.

Issued by:

Maryland Stadium Authority  
333 W. Camden Street, Suite 500  
Baltimore, MD 21201  
Sandra Fox, Procurement Officer

\_\_\_\_\_  
Company

\_\_\_\_\_  
Acknowledgment  
(Name and Title)

\_\_\_\_\_  
Date

Maryland Stadium Authority  
The Warehouse at Camden Yards  
333 W. Camden Street, Suite 500  
Baltimore, MD 21201  
410-333-1560  
1-877-MDSTADIUM  
Fax: 410-333-1888

www.mdstad.com

Voice: 800-201-7165  
TTY: 800-735-2258

## Questions and Answers

1. On Page 9/116 - conflicting testing hours for M&T Bank Stadium. See 2.2.2.22 and 2.2.1.2.3

*Testing hours are in the base bid and alternate.*

2. Page 13/116 – Why is FM200 system listed if the Bid is for sprinkler only? Please specify if the contractor should be including the FM200 tank systems in this bid.

*The FM200 system is for the entire system at each location per NFPA standards.*

3. Please provide current contractor's pricing for years 1-4.

*See pricing below.*

Facility	Year 1 (Contract Term)	Year 2 (Contract Term)	Year 3 (Contract Term)	Year 4 (Option)
Oriole Park at Camden Yards (Testing between 7:00 a.m. - 5:00 p.m.)	\$3,300.00	\$3,300.00	\$3,300.00	\$3,300.00
North/South Warehouse (Testing between midnight and 6:00 a.m.)	\$1,200.00	\$1,200.00	\$1,200.00	\$1,200.00
Camden Station (Testing between 7:00 a.m. - 5:00 p.m.)	\$1,700.00	\$1,700.00	\$1,700.00	\$1,700.00
M&T Bank Stadium (Testing between 6:00 p.m. - 6:00 a.m.) - TOTAL OF QUARTERLY AND ANNUAL / 3 YEAR TESTING	\$4,400.00	\$4,400.00	\$4,400.00	\$4,400.00
M&T BANK STADIUM - QUARTERLY TESTING COST	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00
M&T BANK STADIUM ANNUAL - 3 YEAR TEST COST	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00
<b>PROJECT TOTAL</b>				
ALTERNATE BID -M&T Bank Stadium (Testing between 7:00 a.m. - 5:00 p.m.) - TOTAL OF QUARTERLY AND ANNUAL / 3 YEAR TESTING	\$4,400.00	\$4,400.00	\$4,400.00	\$4,400.00
M&T BANK STADIUM - QUARTERLY TESTING COST	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00
M&T BANK STADIUM ANNUAL - 3 YEAR TEST COST	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00